

## **ENGINEERS COST OPINION**

Project: Newbury Emergency Services Facilities	Date:	12/7/2015		
Project No.: 15-0721-2	By:	Patrick Colburn		
Cost Estimate Status:				

Item#	Item	Quantity	Unit	Unit Cost	Item Total	Remarks
201.1	Clearing and Grubbing	0.64	AC	\$15,000.00	\$9,600	
202.41	Removal of Existing Pipes	103	LF	\$20.00	\$2,060	
203.1	Common Excavation	11,411	CY	\$10.00	\$114,110	
203.2	Rock Excavation	5,000	CY	\$20.00	\$100,000	From Dennis Mires
209.1	Granular Backfill	1,244	CY	\$10.00	\$12,440	
304.1	Sand	437	CY	\$23.00	\$10,051	
304.2	Bank Run Gravel	874	CY	\$25.00	\$21,850	
304.3	Crushed Gravel	437	CY	\$28.00	\$12,236	
403.1	Binder Course Pavement	265	TN	\$80.00	\$21,200	
403.1	Wearing Course Pavement	133	TN	\$80.00	\$10,640	
583.3	RipRap	40	CY	\$30.00	\$1,200	
603.30112	12" End Section (Headwall)	1	EA	\$500.00	\$500	
303.83212	12" Plastic Pipe	281	LF	\$42.00	\$11,802	
303.83218	18" Plastic Pipe	105	LF	\$52.00	\$5,460	
	24" Plastic Pipe	370	LF	\$70.00	\$25,900	
604.12	Catch Basin	6	EA	\$2,500.00	\$15,000	
604.39	Outlet Control Structure	1	EA	\$3,500.00	\$3,500	
305.506	6" Underdrain	114	LF	\$25.00	\$2,850	
608.26	6" Concrete Sidewalks	235	SY	\$60.00	\$14,100	
609.01	Straight Granite Curb	614	LF	\$25.00	\$15,350	-
613.41	Bio-Retention Filter Media	155	CY	\$75.00	\$11,625	
614.7418	Underground Utility Conduits	350	LF	\$120.00	\$42,000	-
615.02	Traffic Signs	4	EA	\$125.00	\$500	-
625	Pole Mounted Site Lighting	2	EA	\$2,500.00	\$5,000	-
632.0104	Parking Lot Striping		LS	\$5,000.00	\$5,000	-
645	Erosion Controls		LS	\$5,000.00	\$5,000	-
646.31	Turf Establishment	4,445	SY	\$0.75	\$3,334	-
646.5	Loam	740	CY	\$25.00	\$18,500	-
351	Site Landscaping	1	LS	\$20,000.00	\$20,000	-
664.1	Septic System		LS	\$15,000.00	\$15.000	
MISC	Retaining Walls	1,000	SF	\$20.00	\$20,000	-
Wilde	Culvert Replacement Under Rt103	1	LS	\$23,300.00	\$23,300	Contingent on easement rights
	Remove Existing Septic System		LS	\$2,500.00	\$2,500	- Contingent on edeciment rights
	Remove Existing Garage & Shed		LS	\$0.00	\$0	See Building Cost Estimate
	Remove Existing Fencing/Ret.Walls		LS	\$2,500.00	\$2,500	Oce Building Goot Estimate
	Well	<u>_</u>	LS	\$10,000.00	\$10,000	
	Holding Tank For Floor Drains		EA	\$5,000.00	\$5,000	
	Tiolding Paris For Floor Brains		LA	ψ5,000.00	ψ5,000	_
	SUBTOTAL				\$599,108	
	10% Contingencies				\$59,911	
	SUBTOTAL				\$659,019	
	5% Engineering				\$32,951	
	TOTAL ESTIMATED COST				\$691,969	